CONTRACT AWARD

CKO9MERCER2024-21B OPTION TO EXTEND COUNTY FACILITIES AND SYSTEMS REPAIR FOR THE COUNTY OF MERCER AND THE MERCER
COUNTY COOPERATIVE CONTRACT PURCHASING SYSTEM FOR A PERIOD OF ONE (1) YEAR BASED UPON THE INDEX RATE

CONTRACT TERM: FEBRUARY 01, 2026 THROUGH JANUARY 31, 2027

RESOLUTION NUMBER: 2026-170

CONTRACT ID C25-0227 C25-0228

NAME OF BIDDER GOLDEN CROWN CONTRACTORS, INC. RICASOLI& SAN"?NEONTRACT'NG co.

ADDRESS 4099 SOUTH BROAD STREET 4 FERNDALE AVE

CITY, STATE, ZIP YARDVILLE, NJ 08620 MERCERVILLE NJ, 08619

CONTACT CHRISTINE LUIZZIA-MCGUIRE ROBERT J. HEARN JR

TELEPHONE 609 585 0265 609 588 9539

FAX N/A 609 588 6848

£ MAIL OFFICE@GOLDENCROO'\\//\VNCONTRACTORS.C BOBHEARHIR@Y AHOO.COM

NJ SAVI DESIGNATION SMALL BUSINESS ENTERPRISE SMALL BUSINESS ENTERPRISE

EXTEND TO COOP YES YES

BID BOND GREATE MIDWEST INSURANCE COMPANY | ¢\1c5 RE CORP SOLUTIONS 10% NTE 20K
10% NTE $20k

CONSENT OF SURETY CRAIG H. MEEKER POA VICENT GIORGIO POA

NUMBER OF EMPLOYEES 6 15

NUMBER OF YEARS IN BUSINESS AND NUMBER 47 40

OF EMPLOYEES

PW CONTRACTOR REGISTRATION

603521 EXPIRES 3.31.27

603759 EXPIRES 2.26.28

GENERAL CONTRACTORS LICENSE

13VH10144100, EXP. 3.31.2027

18VH09681000 EXPIRES 3.31.27

ELECTRICAL/HIGH VOLTAGE ELECTRICAL
LICENSE IF APPLICABLE

LSENAK ELECTRIC PW#643374, EXP.

BRC'S 0869918, OK.

03.18.2027; LIC. 34EBO1152000 EXP. 3.31.2027;

PLUMBING LICENSE IF APPLICABLE

COOPER PLUMBING& MECHANICAL, PW #
628846 EXP. 1.27.27; LIC. 13VH10144100; BRC
0962710, OK

ESTIMATING SOFTWARE

ASBESTOS ABATEMENT LICENSE IF APPLICABLE

RS CONSTRUCTION

RS CONSTRUCTION

ABATETECH INC., PW. #68006 EXPIRES
5.02.2027;NJBRC. 0098162, OK

DEBARRED NO NO
NEW JERSEY BUSINESS REGISTRATION 0068224 OK 0087959, OK
CONTINUITY OF SERVICES YES YES
EXCEPTIONS NONE NONE



mailto:OFFICE@GOLDENCROWNCONTRACTORS.COM
mailto:OFFICE@GOLDENCROWNCONTRACTORS.COM
mailto:BOBHEARHJR@YAHOO.COM

RICASOLI & SANTIN CONTRACTING CO. INC.

ADDITIONAL 2.00% MARKUP WILL BE APPLIED TO CURRENT LISTED LABOR
RATES IN RECOGNITION OF THE LOCAL PUBLIC CONTRACTS LAW INDEX RATE

EFFECTIVE SEPTEMBER 25, 2025

UPON THE INDEX RATE

CKO9MERCER2024-21B REBID OF COUNTY SYSTEMS AND FACILITIES REPAIR FOR THE COUNTY OF MERCER AND THE MERCER COUNTY
COOPERATIVE CONTRACT PURCHASING SYSTEM FOR A PERIOD OF ONE (1) YEAR WITH THE OPTION TO EXTEND ONE(1) YEAR BASED

BIDDERS NAME: RICASOLI & SANTIN CONTRACTING

AMOUNT LISTED UNDER TRADE DISCIPLINE (A) MATERIALS

THE COUNTY WILL AWARD TWO (2) CONTRACTS TO GENERAL CONTRACTING BUSINESSES BASED UPON THE LOWEST GRAND TOTAL

THE COUNTY WILL AWARD ONE (1) CONTRACTOR PER EACH TRADE DISCIPLINE (B)

ESTIMATED
TRADE DISCIPLINE (A) NUMBER OF INSERT HOURLY LABOR RATE TOTAL
HOURS
CARPENTER 200( $ 140.00 | $ 28,000.00
LABORER CLASS A 600| $ 110.00 | $ 66,000.00
IRON WORKER 200| $ 165.00 | $ 33,000.00
WELDER 100 | $ 165.00 | $ 16,500.00
EQUIPMENT OPERATOR 200 | $ 146.00 | $ 29,200.00
GLAZIER (WINDOWS) 200 | $ 150.00 | $ 30,000.00
PAINTER 400 | $ 124.00 | $ 49,600.00
ELECTRICIAN 600 | $ 157.00 | $ 94,200.00
HOURLY RATE: ASBESTOS REMEDIATION AND
ABATEMENT UNDER DIRECTION OF COUNTY 100 | $ 143.00 | $ 14,300.00
CONTRACTED ENGINEERING FIRM
ALL FENCING INCLUDING WOOD, CHAIN
LINK, ALUMINUM OR PVC 2009 130001 26,000.00
HOURLY RATE: MOLD REMEDIATION AND
ABATEMENT UNDER DIRECTION OF COUNTY 100 | $ 143.00 | $ 14,300.00
CONTRACTED ENGINEERING FIRM
GRAND TOTAL COST S 401,100.00

ESTIMATED

TRADE DISCIPLINE (B
(B) NUMBER OF INSERT HOURLY LABOR RATE TOTAL
HOURLY RATE: LEAD REMEDIATION AND 100 $ 143.00 | $ 14,300.00
ABATEMENT UNDER DIRECTION OF COUNTY
TOTAL COST S 14,300.00




GOLDEN CROWN CONTRACRACTING INC.

ADDITIONAL 2.00% MARKUP WILL BE APPLIED TO CURRENT LISTED LABOR

RATES IN RECOGNITION OF THE LOCAL PUBLIC CONTRACTS LAW INDEX RATE
EFFECTIVE SEPTEMBER 25, 2025

UPON THE INDEX RATE

CKO9MERCER2024-21B REBID OF COUNTY SYSTEMS AND FACILITIES REPAIR FOR THE COUNTY OF MERCER AND THE MERCER COUNTY
COOPERATIVE CONTRACT PURCHASING SYSTEM FOR A PERIOD OF ONE (1) YEAR WITH THE OPTION TO EXTEND ONE(1) YEAR BASED

BIDDERS NAME: GOLDEN CROWN CONTRACTORS INC.

THE COUNTY WILL AWARD TWO (2) CONTRACTS TO GENERAL CONTRACTING BUSINESSES BASED UPON THE LOWEST GRAND TOTAL
AMOUNT LISTED UNDER TRADE DISCIPLINE (A) MATERIALS

ESTIMATED
TRADE DISCIPLINE (A) NUMBER OF INSERT HOURLY LABOR RATE TOTAL
HOURS
CARPENTER 200| $ 128.00 | $ 25,600.00
LABORER CLASS A 600| $ 92.00 | $ 55,200.00
IRON WORKER 200| $ 150.00 | $ 30,000.00
WELDER 100 | $ 150.00 | $ 15,000.00
EQUIPMENT OPERATOR 200 | $ 130.00 | $ 26,000.00
GLAZIER (WINDOWS) 200 | $ 130.00 | $ 26,000.00
PAINTER 400 | $ 118.00 | $ 47,200.00
ELECTRICIAN 600 153 $ 91,800.00
HOURLY RATE: ASBESTOS REMEDIATION AND
ABATEMENT UNDER DIRECTION OF COUNTY 100 | $ 162.00 | $ 16,200.00
CONTRACTED ENGINEERING FIRM
ALL FENCING INCLUDING WOOD, CHAIN
LINK, ALUMINUM OR PVC 20019 12000 $ 24,000.00
HOURLY RATE: MOLD REMEDIATION AND
ABATEMENT UNDER DIRECTION OF COUNTY 100 | $ 162.00 | $ 16,200.00
CONTRACTED ENGINEERING FIRM
GRAND TOTAL COST $ 373,200.00

THE COUNTY WILL AWARD ONE (1) CONTRACTOR PER EACH TRADE DISCIPLINE (B)

ESTIMATED

TRADE DISCIPLINE (B) NUMBER OF INSERT HOURLY LABOR RATE TOTAL
HIGH VOLTAGE ELECTRICIAN 300 | $ 185.00 | $ 55,500.00
CEMENT MASON 800| $ 118.00 | $ 94,400.00
PLUMBER/PIPEFITTER 600 | $ 150.00 | $ 90,000.00
TOTAL COST S 239,900.00




COUNTY OF MERCER, NEW JERSEY RESOLUTION NO. 2026- 170

Date

Approveda}mgl

R‘

County Counse

February 24, 2026

COUNTY EXECUTIVE AND CLERK TO THE BOARD
AUTHORIZED TO “EXERCISE AN OPTION TO
EXTEND” THE AWARD OF BID CONTRACT TO
MULTIPLE VENDORS FOR COUNTY SYSTEMS AND
FACILITY REPAIRS FOR THE COUNTY OF MERCER
AND THE MERCER COUNTY COOPERATIVE
CONTRACT PURCHASING SYSTEM FOR A PERIOD OF
ONE (1) YEAR. PERIOD: FEBRUARY 1, 2026 THROUGH
JANUARY 31, 2027. TOTAL AMOUNT NOT TO EXCEED
$618,755.79 (CKOOMERCER2024-21B) (FY2026 FUNDS)

WHEREAS, pursuant to the provision of N.J.S.A. 40A:11-15, the governing body
may include provisions for a contract extension upon a finding by the governing body that
the services are being performed in an effective and efficient manner; and,

WHEREAS, the County of Mercer entered into an Award of Bid Contract with
multiple vendors for County system and facility repairs for use by the County of Mercer
and the Mercer County Cooperative Contract Purchasing System for the period of one (1)
year with an option to extend one (1) year, as per Resolution No. 2025 -247, adopted March
13,2025 ; and,

.......................................................

Clerk to the Board

RECORD OF VOTE

COMMISSIONERS | Aye | Nay | NV. | Abs. | Res. Sec. | COMMISSIONERS | Aye | Nay | N.V. | Abs. | Res. Sec.
Cimino N Melker ¢

Frisby Y / | Walter S(

Lewis X v | Stokes \

McLaughlin N

X—Indicates Vote Abs.—Absent N.V.—Not Voting
Res.—Resolution Moved Sec.—Resolution Seconded




RESOLUTION NO. 2026-17¢

2-

WHEREAS, the County of Mercer is desirous of exercising the Option to Extend
the Award of Bid contract for County systems and facilities repairs for use by the County
of Mercer and the Mercer County Contract Purchasing System for the period of February
1, 2026 through January 31, 2027, in an amount not to exceed $618,755.79 for the
following vendors:

AWARDED VENDORS

RICASOLI & SANTIN CONTRACTING CO. INC.
4 FERNADALE AVENUE

MERCERVILLE, NJ. 08619

GOLDEN CROWN CONTRACTORS, INC. (SBE & WBE FIRM)
4099 SOUTH BROAD STREET
YARDVILLE, NJ. 08620

WHEREAS, the Chief Financial Officer has certified the funds for the year 2026
are available pursuant to the 2026 temporary Mercer County Budget; now, therefore,

BE IT RESOLVED, that the County Executive and Clerk to the Board are hereby
authorized to “exercise the Option to Extend” the Award of Bid Contract with multiple
vendors for County system and facility repairs for use by the County of Mercer and the
Mercer County Cooperative Contract Purchasing System for the period of February 1,
2026 through January 31, 2027 in an amount not to exceed $618,755.79 on behalf of the
County of Mercer, when presented in a form approved by County Counsel; and,

BE IT FURTHER RESOLVED that the Clerk to the Board shall forward a copy of
this Resolution and an executed copy of the Option to Extend to the Purchasing Agent for
further distribution.




COUNTY SYSTEMS AND FACILITIES REPAIR FOR THE COUNTY OF MERCER AND THE MERCER COUNTY
COOPERATIVE CONTRACT PURCHASING SYSTEM FOR A PERIOD OF ONE (1) YEAR
WITH THE OPTION TO EXTEND ONE (1) YEAR BASED UPON THE INDEX RATE

INTENT

The County of Mercer request bids for the provision of repair, upgrade and stabilization of building
structures and facility systems to the original design and/or constructed condition, or to reinforce,
rehabilitate or upgrade or replace as directed, by the County of Mercer. The awarded
confractor shall provide background checks on all employees working on the project. The
contract shall be awarded for a period of one (1) year with the option to extend one (1) year
based upon the index rate established by the New Jersey Department of Consumer Affairs,
Division of Local Government Services. All questions may be submitted via Bidnet question portal
or via email to ohibbert@mercercounty.org by January 7, 2025.

As this is a cooperative bid, the awarded vendor(s) may provide the said services herein bid upon
to local governmental contracting units located within the County of Mercer without substitution
or deviation from specifications. It is understood that purchase orders will be placed directly by
the contracting units, subject to the terms of the confract to be awarded by the County of
Mercer, and that no additional service or charges will be allowed. HVAC is covered through a
separate procurement.

All work shall be performed in accordance with the current New Jersey Building Code
requirements per N.J.A.C. 5:23 and all applicable Code requirements. Contfractors will be utilized
on an as needed or emergency basis. No guarantees are made for or implied for the total value
of the contract for County only purposes. With the approval of bidders, the awarded contractors
may extend this contract to Cooperative Purchasing members located within the County of
Mercer. Respondents must be qualified to perform the work and able to provide the required
workforce. VENDORS ARE RESPONSIBLE FOR PAYMENT OF ALL BONDS AND PERMITS

WORK HOURS DEFINED

The work of this contact is known to be intermittent and often is of an emergency nature. The
contractor is fo consider this in the preparation of this bid. The confractor shall provide labor as
required during regular hours and overtime.

Regular Hours: 6:00 AM through 5:00 PM Weekdays. Overtime, Weekend and Holiday Overtime
shall be paid at 1.5 times the regular hourly rate

REQUIRED TRADES — BIDDERS SHALL HAVE FIVE YEARS EXPERIECE IN PROVIDING THE FOLLOWING.
THE COUNTY WILL AWARD SEPARATE CONTRACTS FOR EACH TRADE DISCIPLINE. SUBCONTRACTING
IS PERMITTED.

CARPENTRY

PAINTING

IRON WORK

WELDING

ELECTRICAL

HIGH VOLTAGE ELECTRICAL
LABORER, CLASS A
CEMENT MASON
EQUIPMENT OPERATOR

PIPE FITTER/PLUMBER
CKO9MERCER2024-21B FACILITY MAINTENANCE 5



FENCING: DIGGING COVERED THROUGH GENERAL, HEAVY LABOR RATE
AND CARPENTRY RATE FOR WOOD OR PVC FENCING AND
IRONWORKER FOR METAL FENCING
WOOD, CHAIN LINK OR PVC GLAZING

ASBESTOS, LEAD, MOLD REMEDIATION AND ABATEMENT.

The County currently contracts with engineering firms to oversee work in accordance with New
Jersey Department of Environmental Protection Remediation requirements.

CONTRACT AWARD AND TERM

Contracts shall be awarded to multiple contractors per the disciplines listed in the proposal. The
County designee shall act as the project manager. Contracts shall be awarded for a period of
one (1) year with an option to extend one (1) year.

BASIS OF BID AWARD

Bidders must submit the hourly rate which must include overhead and profit in that rate-for the
trade disciplines referenced on the proposal pages. Bidders shall submit a blended rate for
journeyman/foreman hourly rate.

Trade Discipline (A) will be awarded to (2) General Contracting Businesses based upon the lowest
grand total cost listed under Trade Discipline A. Awarded contractor must provide pricing for all
trades listed.

Trade Discipline (B) each discipline will be awarded to one (1) vendor whom provides the lowest
total cost

The County will pay the awarded vendor per the hourly rate for each discipline. Bidders must
have five years' experience performing the work for each discipline. The awarded contractors
shall utilize the labor rates referenced on the proposal pages when calculating the estimate
through the RS Means Construction Estimator or equivalent software.

PROPOSALS SUBMITTED BY THE AWARDED CONTRACTORS

When the awarded contractors are contacted for proposals, proposals should be broken out by
the hourly rates per tfrade by the Contractors. The awarded contractors shall submit a detailed
proposal based upon their RS Means or equivalent Construction Estimating Software. The County
designee shall provide a scope of work to the Contractor.

The County shall require two proposals for each project from the awarded contractors for all
projects with an estimated cost exceeding $15,000.00. Contractors shall not exceed a 10%
upcharge on Materials.

In the event work being performed will exceed the proposal provided by the awarded
Contractor, the County designee must be notified prior to commencement of additional work that
requires authorization of a change order. PLEASE NOTE UPCHARGE WILL REMAIN AT 10% FOR
MATERIALS AT ALL TIMES. ALL ESTIMATES MUST BE ITEMIZED AND BROKEN OUT FOR EACH MATERIAL
AND LABOR RATES PER CONTRACT AWARD. EACH LINE MUST BE LISTED. BLANKET ESTIMATES WITHOUT
ITEMIZATION WILL BE SEEN AS NONCOMPLIANCE

PROPOSAL REQUEST PROCEDURES
CKO9MERCER2024-21B FACILITY MAINTENANCE 6




The County will not pay contractors for travel time or the time it takes to provide estimates. The
contractors must respond to quote request from county agencies within 48 hours. Upon site visit,
all estimates must be provided in a period of 5 business days from the date of contact. Contractors
must provide estimates if contacted. Failure to provide estimates in alloited time will be
considered a breach of contract. If the contractor determines they are not equipped to perform
the duties and provide an estimate, the contractor must communicate this information to contract
representative within the allotted timeframe of 5 business days.

AWARDED CONTRACTORS SHALL SUBSCRIBE TO THE CURRENT VERSION AND UPDATES OF THE RS
MEANS CONSTRUCTION ESTIMATOR SOFTWARE OR EQUIVALENT.

RS Means provides comprehensive construction, repair and remodeling cost data. Respondents
must have access to the online RS Means Construction Estimator or equivalent utilizing the labor
rate as provided in the proposal. MeansCostWorks.com provides construction cost data with
comprehensive estimating and customization functions. Respondents must have online access
to the RS Means database of unit costs, assemblies, repair and remodeling costs which covers
every major category of construction and creates detailed construction cost estimates.
Contractors shall subscribe to the current version and updates of the Construction Estimator.

Contractors are able to choose specific labor trades to calculate proposal estimates:

MEANSCOSTWORKS.COM

MeansCostWorks.com provides 85,000-unit costs, 25,000 building assemblies and 42,000 facilities
costs covering new building construction, repair, remodeling, change order, facilities
maintenance, and heavy construction. Contfractors may use the traditional 16-Division or 50-
Division CSI format. All proposals submitted to the County Project Manager must be based upon
the estimate generated through the RS Means online COSTWORKS CONSTRUCTION ESTIMATOR OR
EQUIVALENT ESTIMATING SOFTWARE.

Estimates shall be generated with RSMeansCOSTWORKS.COM software or equivalent and
contractors shall provide the estimate to the County Project Manager. The County Project
Manager shall approve the estimates. Invoicing shall be consistent with the estimate provided to
the Project Manager. Allinvoices are required to include the proper purchase order number, bid
number and resolution number. No work shall commence until a contractor obtains a purchase
order. Failure to obtain purchase order prior to beginning work may results in delay of payment
or non-payment EXCEPT for cases of Emergency at which time the approval by a County
Representative will be provided.

CONTRACTORS QUALIFICATIONS
Contractors will be required to have a minimum of 5 years' experience in service, installations and
repairs of facility systems. VENDOR MUST PROVIDE PROOF OF EXPERIENCE.

CODES AND STANDARDS
All work and materials must conform to all current requirements, codes and standards per New
Jersey Building Codes N.J.A.C. 5:23.

SCOPE OF WORK

The work to be performed under this contract will consist of the repair of building structures under
the jurisdiction or responsibility of Mercer County. All work performed will be as directed by the
County designee and will be accomplished at the site of the building, County facility, or

contractor's shop depending upon the specific conditions of the work. The work may
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consist of, but is not limited to: concrete masonry work, carpentry, building structural repair,
plumbing and associated pipe work, electrical repair, ironwork, fencing, welding, glazing,
painting, site remediation due to water, smoke or fire damage, clean-up, general labor and
related work that may be required to complete these repairs.

The intent of this contract is to repair and stabilize building facilities in Mercer County to the original
designed and/or constructed condition, or to reinforce, rehabilitate or upgrade said
building/structures as directed by the County designee.

The work may be of an emergent nature; therefore, the contractor must have available on short
notice, the labor, tools, materials and equipment necessary to perform the work. The ability to
begin work on a job site in twenty-four (24) hours’ notice is a material part of this contract. The
contractor shall provide all necessary materials other than those provided by the County and
access and handling equipment to perform the quality work in a safe manner. NO MORE THAN
10% PERCENTAGE UPCHARGE IS PERMITTED FOR MATERIALS.

Aresponsible officer or representative of the contractor's organization may be expected to make
field visits to the various project locations with the County designee prior to actual repair work to
determine field conditions as well as any special equipment, rigging, scaffolding, tools, etc. which
may be necessary to complete the project as expeditiously as possible. No specific payment will
be made for any costs incurred by the contractor for any field visits that may be required as
described above. All such costs shall be deemed to be included in the various unit prices bid for
the items in the contract. The contractors will be utilized on an as-needed basis and the services
and amounts to be contracted are not guaranteed.

No specific payment will be made for the cost of maintaining the labor, tools and equipment at
a ready status. Required trade tools and disposable items (gloves, etc.) are the responsibility of
the Contractor. The cost of doing so will be deemed to be included in the prices bid for the
various scheduled pay items.

Prior to the start of any operation the contractor MUST submit, for the County’s approval, the
anticipated crew, crew size and the equipment to be used.

WORK HOURS DEFINED

The work of this contact is known to be intermittent and often is of an emergency nature. The
contractor is fo consider this in the preparation of this bid. The confractor shall provide labor as
required during regular hours and overtime.

Regular Hours: 6:00 AM through 5:00 PM Weekdays. Overtime, Weekend and Holiday Overtime
shall be paid at 1.5 times the regular hourly rate

SIGN-IN AND SIGN-OUT

The Confractor’s crew shall sign in and out at every project site and facility. The crew must sign-
in when arriving on premises with the Building Supervisor and sign-out when leaving the
premises. This shall include lunch breaks as well. The County will provide the sign-in sheets. An
example of a sign-in sheet is provided in this bid document.

INVOICING

CKO9MERCER2024-21B FACILITY MAINTENANCE 8



Awarded contractors shall provide detailed invoicing itemizing each trade rate, materials broken
outreflecting cost of materials and with no more than10% upcharge. Proof of purchase is required
to be submitted with invoice. If work is performed off-site or mobilization required, billing shall be
provided to support invoice. Within ten days of paying your employees, certified payrolls shall be
submitted to the county designee.

PROMPT PAYMENT

In compliance with N.J.S.A. 2A:30A-1 et seq., the County of Mercer shall impose the following
payment process: The County of Mercer shall pay the submitted bill not more than 30 calendar
days after the receipt of the bill by the Owner’s Representative if the contractor has performed
in accordance with the contract and the work has been approved and certified by the Owner’s
Representative. The billing shall be deemed “approved” and “certified” 20 calendar days after
the owner’s representative receives it, unless the Owner’s Representative provides, before the
end of the 20-day period, a written statement of the amount withheld and the reason for
withholding payment.

CHANGE ORDERS

All change order requests shall be submitted by the contractor to the Owner’s Representative or
County Project Manager. Changes must be authorized in accordance with N.J.A.C. 5:30-11 et
seq. Situations involving the differing or changed conditions described in P. L. 2017, ¢. 317, N.J.S.A.
40A: 11 16.7 et seq., shall be reviewed and addressed in accordance with said law.

NEW JERSEY PREVAILING WAGE ACT AND PUBLIC WORKS CONTRACTOR REGISTRATION ACT
Bidders shall comply and adhere to all requirements of the New Jersey Prevailing Wage Act and
Public Works Contractor Registration Act. The County of Mercer may terminate work if workers
are paid less than prevailing wage.

CERTIFIED PAYROLLS

The awarded contractor shall submit certified payroll records to the County designee within ten
(10) days of the payment of wages. The awarded contractor is responsible for obtaining and
submitting all subcontractors' certified payroll records within the aforementioned time period to
the County designee. It is the contractor's responsibility to obtain any additional copies of the
certified payroll form to be submitted by contacting the New Jersey Department of Labor and
Workforce Development, Division of Workplace Standards.

OVERHEAD AND PROFIT

The confractor shall supply all tools and safety equipment common to the various trades to
complete the work required under this contract. The cost thereof shall be included in the various
hourly pay items in the proposal. Materials will be paid in accordance with a no more than 10%
markup above contractor’s cost.

MATERIALS
The County will only pay for materials that have been authorized and used. Contractors shall not
exceed a 10% upcharge to wholesale on Materials.

EQUIPMENT

A five (5) percent mark-up will be allowed on approved rental equipment. The County will only
provide payment for each and every hour the equipment is actually operating. The County will
not be responsible for sitting hours of the equipment, due to the Contractor’s inability to perform

the work because of delay of man power or materials. The contractor will be allowed 55
CKO9MERCER2024-21B FACILITY MAINTENANCE 9



percent of the rental rate blue book on contractor-owned construction equipment. The County
reserves the right to provide equipment to the awarded contractor.

WARRANTY

For all work, Contractors understand to have given a personal guarantee stating that all materials
used are of first quality and that the Contractor guarantees its applications against defect from
faulty workmanship and/or materials for a period of one (1) year. This is in addition to any
guarantee and/or warranty given by the manufacturer of the materials used.

PERMITS
If required, the contractor will be responsible for payment relative to permits and schedule site
visits and inspections.

SECURITY CLEARANCES

As a condition of performing work at any County facility and for purposes of determining a
person's qualifications as contracted personnel, the contractor shall provide a criminal history
record background check for all personnel assigned to work at any County facility.

METHODS OF CONSTRUCTION

The work shall consist of repairs to the various buildings and structures owned and/or maintained
by Mercer County. Whenever the need or occasion shall arise, the County shall require the
contractor to supply materials, fools and equipment, and labor needed to perform the necessary
work.

Details of repairs will be provided by the County to the contractor with a detailed scope of work.
Work of emergency nature will require that the contractor have available on twenty-four (24)
hour notice any of the materials, tools, equipment and personnel necessary to complete the work
in a minimum amount of time. IF THE EMERGENCY IS A THREAT TO SAFETY AND BUILDING
OCCUPANT, IMMEDIATE ACTION AND EQUIPMENT IS REQUIRED. The Contractor shall provide a
24/7 contact telephone number for their designee should a problem arise, or in the case of an
emergency.

STAGING AREA(S)
Staging area(s) for repair operations will be agreed upon at the clarification meeting.

CONTRACTOR'S TEMPORARY OFFICE
The Conftractor is responsible for providing all required temporary office space to perform the
work.

WELDING

Welding and fabrication of steel structures shall be done in accordance with ANSI/AASHTO/AWS
Codes. Certified proof of the qualifications of welders shall be presented by the contractor before
fabrication begins, if requested by the County. This certification shall be from a commercial or
public testing laboratory. Qualifications of welders shall be based on the requirements of the
American Welding Society Structural Code, AWS based on the requirements of the American
Welding Society Structural Code.

DRAWINGS
The Contractor shall provide shop drawings to the County Facility Staff for review and County Project
Manager shall approve prior to commencement of work.

CKO9MERCER2024-21B FACILITY MAINTENANCE 10



MANUFACTURER'S DIRECTIONS
The Confractor shall apply, install, connect, erect, use, clean and condition manufactured articles,
materials, fixtures and equipment in accordance with the manufacturer's printed directions.

BIDDERS SHALL PROVIDE THE FOLLOWING INFORMATION

NAME OF BIDDER (PRINTED)

AUTHORIZED SIGNATURE

NUMBER OF EMPLOYEES

NUMBER OF YEARS IN BUSINESS

ELECTRICAL LICENSE NUMBER IF APPLICABLE

PLUMBING LICENSE NUMBER IF APPLICABLE

ESTIMATING SOFTWARE

CONTRACTOR IS WILLING TO EXTEND TO COOP MEMBERS  YES () NO ()

PROJECTS ESTIMATES MUST BE GENERATED WITH RS MEANS CONSTRUCTION COST ESTIMATOR SOFTWARE OR
EQUIVALENT

CKO9MERCER2024-21B FACILITY MAINTENANCE 12



SAFETY PROGRAM:

Observe all rules and regulations of the Federal, State, and local health officials, including regulations
concerning construction safety and health standards. At the preconstruction meeting, submit to the
County for approval a written safety program that meets or exceeds the minimum requirements of the
Contract and applicable State or Federal regulations. Include at a minimum the following:

1. Description. Describe in detail how the safety program is implemented and monitored. Provide
guidelines for protecting personnel from hazards associated with Project operations and activities.
Establish the policies and procedures for safety practices that are necessary for the Work to be in
compliance with the requirements of OSHA and other State and Federal regulatory agencies with
jurisdiction, rules, regulations, standards, or guidelines in effect at the time the Work is in progress.

2. Certification, Responsibility, and Identification of Personnel. Identify the qualified safety professional
responsible for developing the safety program and provide that person's qualifications for
developing the safety program including, but not be limited to, education, training, certifications,
and experience in developing this type of safety program. Provide a certification, executed by the
qualified safety professional that developed the safety program, stating that the safety program
complies with the rules, regulations, standards, and guidelines in effect at the time the Work is in
progress, of OSHA, and other applicable Federal, State, and local regulatory agencies having
jurisdiction.

Identify a safety officer and designate the on-site supervisory-level personnel responsible for
implementing and monitoring the safety program until Acceptance and having the authority fo
take prompt corrective measures to eliminate hazards, including the authority to stop work. Include
documentation of training provided to the on-site supervisory-level personnel. For work that requires
a competent person as defined by OSHA, ensure that the person is capable of identifying existing
and predictable hazards and has the authority to take prompt corrective measures to eliminate
the hazards, including the authority to stop work. Include documentation of the qualifications of
such competent persons identified, including certifications received.

3. Elements of the Program. Include information and procedures for the following elements:
a. Chain of Command. Include the responsibilities of the management, supervisor, safety
officer, and employees.
Traffic Control Coordinator. Include the name and contact information.
Environmental Manager. Include the name and contact information.
Local Emergency Telephone Numbers. Include police, fire, medical
Procedures for Handling Emergencies. Provide guidelines for handling emergencies,
including emergency action plans for accidents involving death or serious injury, property
damage, fires, explosions, and severe weather. Include the emergency contact information
of the Contractor's personnel responsible for handling emergencies.
f. Training Topics. Include regulatory and jobsite foolbox meetings. Include the
documentation from the training and an attendance sheet for each.
g. Contractor's Safety Rules. Include housekeeping procedures and personal protective
equipment requirements.
CKO9MERCER2024-218 FACILITY MAINTENANCE 13
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h. Employee Disciplinary Policy. Include the violation forms.

i. Safety Checklists. Include project safety-planning, emergency plans and procedures,
documentation, and protective materials and equipment.

j-  Forms. Include OSHA 300 Log

k. Security Policy Guidelines. Provide a copy for the County.

I.  Hazard Communication Program. Provide the following:

1. The location of and instructions for understanding the MSDS. Ensure that the location
and instruction are available to anyone within the Project Limits.

2. The person responsible for the hazard communication program and the method of
informing personnel of the hazardous communication program. Include attendance
sheets of hazard communication meetings.

3. When performing work that generates airborne crystalline silica, include engineering
and work practice controls to limit exposure levels to at or below the permissible
exposure limit according to 29 CFR 1910.1000 Table Z-3. Ensure that the program
includes employee training and respiratory protection measures according to 29
CFR 1910.134 and control of the area when the permissible exposure limit is
exceeded. Provide a frained and competent person, according to 29 CFR 1926.30,
within the Project Limits at all times when performing work that produces airborne
crystalline silica.

m. Additional Requirements. Provide additional procedures for Project specific topics including:
Compressed gas cylinders.
Confined spaces.

Cranes.

Electrical.

Equipment operators.

Fall protection.

Hand and power tools.

Hearing conservation.

Highway safety.

10. Lead.

11. Lock out/tag out.

12. Materials handling, storage, use, and disposal.
13. Night work.

14. Personal protective equipment.
15. Project entry and exit.

16. Respiratory protection.

17. Sanitation.

18. Signs, signals, and barricades.
19. Subcontractors.

20. Trenching.

Vo NOO AN~

The Contractor is responsible for implementing, monitoring, updating, and revising the safety program until
Acceptance. Submit updates and revisions fo the safety program to the County for approval when new
information, new practices or procedures, or changing site and environmental conditions necessitate
modifications to protect site personnel. Maintain a copy of the updated safety program, including the
appropriate documentation associated with each element, within the Project Limits so that it is available
to workers and other authorized persons entering the Project Limits. Provide program updates to County.

The Conftractor is responsible for safety in all aspects, and as set forth in the Insurance and Indemnification
Agreement, shall defend and indemnify the County for any failure or breach to comply with the rules,
regulations, standards, and guidelines in effect at the time the Work is in progress, of OSHA, and other
applicable Federal, State, and local regulatory agencies having jurisdiction pertaining to the Contractor's
safety program.
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CHANGE ORDERS:

All change order requests shall be submitted by the contractor to the Owner’s Representative or
County Project Manager. Changes must be reviewed and authorized in accordance with P. L.
2017,c.317,N.J.S.A. 40A: 11-16.7 et seq., as applicable, and N.J.A.C. 5:30- 11 et seq. The following
rates shall apply in computing indirect costs and profit for adjustments in situations not involving
differing or changed conditions covered by P.L. 2017, c. 317, N.J.S.A. 40A: 11-16.7 et seq. When
the contract time is increased as a result of a change, the resulting change in contract amount
will include the indirect impact cost of extended performance, computed in accordance with
the terms of this article, and no further consideration of such costs arising from the specific
modification will be given. The percentages for overnead and profit shall be negotiated and may
vary according to the nature, extent and complexity of the work involved. The percentages shall
be applicable for deleted work as well as additional work. When a change consists of both
added and deleted work, the applicable percentages shall be applied to the net cost or credit.
In any event, the percentages shall not exceed the following:

a. Overhead will be the sum of:

(1) 15 percent of direct labor costs. NOTE: For the purpose of this arficle, the term
"direct labor" shall include all foremen, equipment operators and skilled, semi-
skilled and common laborers directly assigned to the specified operation. The
term "direct labor costs" shall consist of the contract or actual payroll rate of
wage per hour and fringe benefits paid for each and every hour that such
employees are actually engaged in the performance of the work.

(2) 15 percent of direct material costs. NOTE: For the purpose of this article, the term
"direct material costs" shall consist of the actual costs of the materials including
applicable tax and transportation charges.

b. For rented equipment, an hourly rental rate will be used which will be determined by
using the monthly rental rates taken from the current edition of the Rental Rate Blue
Book for Construction Equipment and dividing it by 176. An allowance will be made for
operating costs for each and every hour the equipment is actually operating in
accordance with the rates listed in the aforesaid Rental Book. The contractor will be
allowed only 65 percent of the rental rate on confractor-owned equipment. The
County reserves the right to provide equipment to the awarded contractor.

c. Bond premiums, insurance, payroll taxes, and travel subsistence, if applicable, will be
allowed at actual cost for the equitable adjustment allowed.

d. The prime contractor's profit on the subcontractor's work will be six percent of the
subcontractor's costs. Subcontractor indirect costs will be computed in the same
manner as for the prime contractor. The prime contractor agrees to incorporate this
article in each of its subcontracts. NOTE: When more than one tier of subcontractors
exists, for the purpose of markups, they shall be treated as one subcontractor.

e. A profit of six percent, where profit is allowable by the terms of the applicable confract
provision, shall be added to the contractor's total cost for the equitable adjustment
allowed. Indirect costs will not be duplicated in direct costs.

f. The General Contractor shall bill unit costs based upon the unit cost proposal provided
with the bid.

N.J.S.A 40A:11-16.7 Changed conditions clauses for certain local public contracts
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1. All construction contracts issued by a contracting unit for bids which were advertised on or after the
effective date of P.L.2017, c.317 (C.40A:11-16.7 et seq.) shall include the changed conditions contfract
provisions set forth in this section, which provisions shall be deemed to be a part of any such contract
even if not expressly incorporated therein, and which provisions may not be modified in any manner by
the contracting unit.

a. A confract subject to this section shall include the following differing site conditions provisions:

(1) If the contractor encounters differing site conditions during the progress of the work
of the contract, the contractor shall promptly noftify the contracting unit in writing of the
specific differing site conditions encountered before the site is further disturbed and
before any additional work is performed in the impacted area.

(2) Upon receipt of a differing site conditions notice in accordance with paragraph (1)
of this subsection, or upon the contracting unit otherwise learning of differing site
condifions, the contracting unit shall promptly undertake an investigation to determine
whether differing site conditions are present.

(3) If the contracting unit determines different site conditions that may result in
additional costs or delays exist, the contracting unit shall provide prompt written notice
to the contractor containing directions on how fo proceed.

(4)

(a) The contracting unit shall make a fair and equitable adjustment to the
confract price and contract completion date for increased costs and delays
resulting from the agreed upon differing site conditions encountered by the
contractor.

(b) If both parties agree that the contracting unit's investigation and directions
decrease the contractor's costs or fime of performance, the contracting unit
shall be entitled to a fair and equitable downward adjustment of the contract
price or tfime of performance.

(c) If the contracting unit determines that there are no differing site conditions
present that would result in additional costs or delays, the contracting unit shall
so advise the contractor, in writing, and the contractor shall resume
performance of the contract, and shall be entitled to pursue a differing site
conditions claim against the contracting unit for additional compensation or
time attributable to the alleged differing site conditions.

(5) Execution of the contract by the contractor shall constitute a representation that the
confractor has visited the site and has become generally familiar with the local
conditions under which the work is to be performed.

(6) As used in this subsection, "differing site conditions" mean physical conditions at the
contract work site that are subsurface or otherwise concealed and which differ
materially from those indicated in the contract documents or are of such an unusual
nature that the conditions differ materially from those ordinarily encountered and
generally recognized as inherent in the work of the character provided for in the
contract.

b. A contract subject to this section shall include the following suspension of work provisions:

(1) The contracting unit shall provide written notice to the contractor in advance of any
suspension of work lasting more than 10 calendar days of the performance of all or any
portion of the work of the contract.

(2) If the performance of all or any portfion of the work of the contract is suspended by
the contracting unit for more than 10 calendar days due to no fault of the contractor or
as a consequence of an occurrence beyond the confracting unit's control, the
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contractor shall be entitled to compensation for any resultant delay to the project
completion or additional contractor expenses, and to an extension of time, provided
that, fo the extent feasible, the contractor, within 10 calendar days following the
conclusion of the suspension, notifies the contracting unit, in writing, of the nature and
extent of the suspension of work. The nofice shall include available supporting
information, which information may thereafter be supplemented by the contractor as
needed and as may be reasonably requested by the contracting unit. Whenever a
work suspension exceeds 60 days, upon seven days' written notice, either party shall
have the option to terminate the contract for cause and to be fairly and equitably
compensated therefor.

(3) Upon receipt of the contractor's suspension of work notice in accordance with
paragraph (2) of this subsection, the contracting unit shall promptly evaluate the
contractor's notice and promptly advise the contractor of its determination on how to
proceed in writing.

(4)

(a) If the contracting unit determines that the contractor is entitled to additional
compensation or fime, the contracting unit shall make a fair and equitable
upward adjustment to the confract price and confract completion date.

(b) If the contracting unit determines that the contractor is not entitled to
additional compensation or fime, the contractor shall proceed with the
performance of the contract work, and shall be entitled to pursue a suspension
of work claim against the contracting unit for additional compensation or time
aftributable to the suspension.

(5) Failure of the contractor to provide fimely notice of a suspension of work shall result in
a waiver of a claim if the contracting unit can prove by clear and convincing evidence
that the lack of nofice or delayed notice by the contractor actually prejudiced the
contracting unit's ability to adequately investigate and defend against the claim.

c. A contract subject to this section shall include the following change in character of work
provisions:

(1) If the contractor believes that a change directive by the contracting unit results in a
material change to the contract work, the contractor shall so notify the contracting unit
in writing. The contractor shall continue to perform all work on the project that is not the
subject of the nofice.

(2) Upon receipt of the contractor's change in character notice in accordance with
paragraph (1) of this subsection, the contracting unit shall promptly evaluate the
confractor's notice and promptly advise the contractor of its determination on how to
proceed in writing.

(3)

(a) If the contracting unit determines that a change to the contractor's work
caused or directed by the contracting unit materially changes the character of
any aspect of the contract work, the contracting unit shall make a fair and
equitable upward adjustment to the confract price and contfract completion
date. The basis for any such price adjustment shall be the difference between
the cost of performance of the work as planned at the fime of confracting and
the actual cost of such work as a result of its change in character, or as
otherwise mutually agreed upon by the contfractor and the contracting unit prior
to the contractor performing the subject work.
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(b) If the contracting unit determines that the contractor is not entitled to
additional compensation or time, the contractor shall continue the performance
of all contract work, and shall be entitled to pursue a claim against the
contracting unit for additional compensation or time attributable to the alleged
material change.

(4) As used in this subsection, "material change" means a character change which
increases or decreases the contractor's cost of performing the work, increases or
decreases the amount of time by which the contractor completes the work in relation to
the contractually required completion date, or both.

d. A confract subject to this section shall include the following change in quantity provisions:

(1) The contracting unit may increase or decrease the quantity of work to be performed
by the contractor.

(2)

(a) If the quantity of a pay item is cumulatively increased or decreased by 20
percent or less from the bid proposal quantity, the quantity change shall be
considered a minor change in quantity.

(b) If the quantity of a pay item is increased or decreased by more than 20
percent from the bid proposal quantity, the quantity change shall be considered
a major change in quantity.

(3) For any minor change in quantity, the contracting unit shall make payment for the
quantity of the pay item performed at the bid price for the pay item.

(4)

(a) For a major increase in quantity, the contracting unit or contractor may
request to renegotiate the price for the quantity in excess of 120 percent of the
bid proposal quantity. If a mutual agreement cannot be reached on a
negotiated price for a major quantity increase, the contracting unit shall pay the
actual costs plus an additional 10 percent for overhead and an additional 10
percent for profit, unless otherwise specified in the original bid.

(b) For a major decrease in quantity, the contracting unit or confractor may
request to renegotiate the price for the quantity of work performed. If a mutual
agreement cannot be reached on a negoftiated price for a major quantity
decrease, the contracting unit shall pay the actual costs plus an additional 10
percent for overhead and an additional 10 percent for profit, unless otherwise
specified in the original bid; provided, however, that the contracting unit shall
not make a payment in an amount that exceeds 80 percent of the value of the
bid price multiplied by the bid proposal quantity.
(5) As used in this subsection, the term "bid proposal quantity" means the quantity indicated
in the bid proposal less the quantities designated in the project plans as "if and where
directed."
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